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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002     
 Engineering and Technical Services 

CPFF 
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA  1 Lot  
 Holding SLIN for CLIN 0002 

CPFF 
This priced SLIN is a holding SLIN for administrative purposes.  This SLIN will 
be reduced with every additional incremental funding modification.  The total 
unfunded ceiling on CLIN 0002 is 
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB  1 Lot  
 Funding for CLIN 0002 

CPFF 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300589188 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 ACRN AA 

CIN: 130058918800001 
 

   
 
 
 

(b) (4)

(b) 
(4)

(b) (4)

(b) 
(4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004     
 Support Costs 

COST 
FOB: Destination 
 

 ESTIMATED COST 
  

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  1 Lot   
 Holding SLIN for CLIN 0004 

COST 
This priced SLIN is a holding SLIN for administrative purposes.  This SLIN will 
be reduced with every additional incremental funding modification.  The total 
unfunded ceiling on CLIN 0004 is 
FOB: Destination 
 

 

 ESTIMATED COST  
   

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB  1 Lot  
 Funding for CLIN 0004 

COST 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300589188 
 

 ESTIMATED COST 
 ACRN AA 

CIN: 130058918800002 
 

    
 
INCREMENTAL FUNDING 

This Award has hereby been funded in the amount of . As a result, the total amount 
of funding obligated and available for payment under this order is . It is estimated 
that the funding under this order will cover the cost of performance through 31 August 2017. In 
accordance with contract clause 52.232-22, Limitation of Funds, the Government is not obligated 
to reimburse the contractor for any costs incurred in excess of  unless additional 
funds are made available and obligated under this order in a subsequent modification. The total 
unfunded balance remaining is based on the total delivery order value. 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)



N65540-15-D-0006 
0009 

Page 4 of 14 
 

 

Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 
Labor Category QED 

 QED / LPI 

Program Manager 

Senior Engineer 

Engineer 

Logistician 

Quality Assurance Specialist 

Technical Writer 

System/Program Analyst 

Computer Programmer 

CAD Designer 

Clerk/Typist 

White Collar Work 

Percentage 

Sr. Engineering Tech 

Sr. Engineering Tech OT 

Engineering Tech 

Engineering Tech OT 

Planner/Estimator 

Planner/Estimator OT 

Site Foreman 

Site Foreman OT 

Quality Assurance 

Technician 

Quality Assurance 

Technician OT 

Marine Equipment 

Mechanic 

Marine Equipment 

Mechanic OT 

HVAC Technician 

HVAC Technician OT 

Electronics Technician 

Electronics Technician OT 

Marine Machinist 

Marine Machinist OT 

Marine Electrician 

Marine Electrician OT 

Shipfitter 

Shipfitter OT 

Burner/Welder 

Burner/Welder OT 

Maintenance Trades Helper 

Maintenance Trades Helper 

OT 

Pipefitter 

Pipefitter OT 

Painter/Sandblaster 

Painter/Sandblaster OT 

Insulator/Lagger   

Insulator/Lagger OT 

(b) (4)
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Total Hours 890 / 4190 

STATEME�T OF WORK  
 

1.0 BACKGROU�D  
1.1 Naval Surface Warfare Center Philadelphia Division (NSWCPD) Code 213, in support of the 
Hazardous Minimization Center (HAZMIN Center) Program, requires the accomplishment of Ship 
Alteration (SHIPALT) DDG  aboard two (2) DDG-  Class Ships. The SHIPALT provides 
structural, outfitting, piping, ventilation, and electrical system modifications to existing 
compartments to ensure the safe stowage of shipboard hazardous materials. The SHIPALT includes 
upgrades to space outfitting and ventilation in the HAZMIN Center which alleviate existing safety 
concerns and improve the habitability of the spaces.  
 

2.0 SCOPE  
2.1 Accomplish the Hazardous Material Minimization Center (HAZMINCEN) SHIPALT DDG51-
288K on two (2) DDG-  Class Ships located in Norfolk, Virginia and San Diego, California. 
Installation will include technical, blue-collar, and logistics support for, but not limited to, material 
procurement and kitting, prefabrication, material shipping, removal and reinstallation of all 
interferences, space modification and installation, testing of new and disturbed structures and 
systems, and related Quality Assurance. Contractor will provide all materials regardless of drawing 
designation of Installing Activity Furnished (IAF) or Government Furnished Material (GFM) and/or 
as directed by the Program Manager, tooling, and personnel for ship check and installation. All work 
will be in accordance with NAVSEA Ship Installation Drawings (SIDs) that are provided as GFI. 
Interface with host shipyard will be required, as the shipyard will be responsible for providing 
hotwork and associated firewatch during the availabilities, as well as standard services like air, 
electricity, lighting, etc.  
 
2.2 Affected spaces and required materials are identified on SIDs that are provided as Government 
Furnished Information (GFI). Applicable SIDs are identified in References 3.2 through 3.5 of this 
document.  
 
2.3 SHIPALT installation, planning, and execution shall be accomplished in accordance with SIDs, 
NAVSEA Standard Items, and all references listed in Section 3 of this document.  
 

3.0 APPLICABLE DOCUME�TS  
3.1 Ship Alteration Record (SAR) for SHIPALT DDG51-228K  
 
3.2 NAVSEA DWG SA288K on DDG NSTL HAZMINCEN, ELEC MODS & ML (320-
8696607 Rev A) 
 
3.3 NAVSEA DWG SA288K on DDG NSTL HAZMINCEN PIPING MODS & ML (505-
8696608 Rev A)  
 
3.4 NAVSEA DWG SA288K on DDG NSTALL HAZMINCEN VENT MODS & ML (512-
8696609 Rev A)  
 

(b) (2) (b
) 
(2
)

(b
) 
(2
)

(b) 
(2)
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3.5 NAVSEA DWG SA288K on DDG : INSTL HAZMINCEN, HULL OUTFIT / STRL MODS & 
ML (672-8696610 Rev A)  
 
3.6 NAVSEA Standard Items (http://www.supship.navy.mil/ssrac4/standard.htm)  
3.7 S9074-AR-GIB-010/278 – Requirements for Fabrication, Welding and Inspection, and Casting 
Inspection and Repair for Machinery, Piping and Pressure.  
 
3.8 MIL-STD-1689 – Fabrication, Welding and Inspection of Ships Structure.  
 
3.9 SERMC Local Standard Items (http://www.navsea.navy.mil/CNRMC/SERMC/SSRAC1/default.aspx)  

 

4.0 REQUIREME�TS  
4.1 In support of the SHIPALT, the contractor shall participate in ship checks and review all 
referenced installation drawings in order to gain a complete understanding of installation, pre-
fabrication requirements and quantity and type of cables and terminal connections required. The 
contractor should be aware that the specifics of the installation will change from ship to ship. The 
government will provide drawings to account for the differences specific to each hull closer to the 
time of installation.  
 
4.2 Using NAVSEA Standard Items and refs 3.12 & 3.13, the contractor shall develop a QA 
Workbook for each installation to be maintained and updated on-site. The QA Workbook shall be 
delivered to the NSWCPD Program Manager no later than forty-five (45) days prior to the start of the 
install (CDRL-A004) and shall be available on-site at all times during the installation. The contractor 
shall be responsible for developing, maintaining, and following all requirements for QA procedures. 
These Workbooks shall be used to keep an in-process record of Quality Control Inspections. A 
completed copy of the QA Workbook shall be provided to NSWCPD 2130 personnel within two 
weeks after completion of each installation. The QA Workbook must be accessible/viewable to 
NSWCPD onsite personnel during the entire availability and formatted as follows:  
 
Section 1: Alteration/SC description  
Section 2: Personnel  
Section 3: Processes  
Section 4: Installation POA&M  
Section 5: SC/ SIDs or Install Procedures  
Section 6: T&I Plan  
Section 7: T&I Records  
 
4.3 Ensure compliance with all applicable Shipboard and industrial safety regulations and conform to 
Shipboard routine with regard to cleanliness, personnel conduct,  
and the Ship’s security and integrity.  
 
4.4 Provide all skilled and qualified personnel required to accomplish the SHIPALT as specified in 
this document including, but not limited to, prefabrication of components and pre- and post-
installation testing required in the performance of the installation.  
 
4.5 Provide verification of certification for welders, pipe fitters and all trades requiring certification. 
Personnel shall carry on their person a copy of the certification at all times during the alteration. No 
welder shall be permitted to work in connection with alteration to vessels unless they are, at the time, 

(b
) 
(2
)
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qualified to the standards established by the U.S Coast Guard American Bureau of Shipping or the 
Department of the Navy for the type of welding being performed. No welder shall be permitted to 
work on production applications of welding other than those for which they have been qualified and 
approved by NAVSEA Philadelphia.  
4.6 Maintain all Process Control sheets in accordance with this Contract and individual orders against 
this Contract.  
 
4.7 Make repairs to tooling, machinery/equipment damaged during manufacturing, assembly, or 
shipboard installation.  
 
4.8 Perform equipment and system level light - off and testing and assist the In-Service Engineering 
Agent (ISEA) with each system certification or inspection, as required.  
 
4.9 Provide the Program Manager with a Project Schedule (POA&M) for the installation in Microsoft 
Project V4.0 or similar format fourteen (14) days after award of this DO and again upon each 
POA&M revision. Once the installation has begun, the POA&M shall be revised weekly to 
accurately represent the progress of each installation milestone, and shall include percentage 
completion data for each task. Any inconsistencies between work completion and expenditures shall 
be addressed to the satisfaction of the Program Manager.  
 
4.10 Utilizing installation drawings, the contractor shall develop a material list detailing all material 
required to complete the installation. The contractor shall order all material, including items 
identified as Government Furnished Material (GFM), on the SIDs and purchase all incidental 
material required for the installation of the SHIPALT. The contractor shall provide the Program 
Manager with a complete inventory of material ordered for the installation and delivery schedule no 
later than fourteen (14) days after award of this DO. All outstanding material must be addressed by 
providing Estimated Delivery Date (EDD) until material is delivered. 
 
4.11 Provide required personnel to accomplish packing of materials, equipment, tools, and 
prefabricated parts for shipping to and from the installation site.  
 
4.12 Provide the Program Manager with a prefabrication schedule for each installation.  
 
4.13 Provide overall status reports to the Program Manager in writing (memo or e-mail) on a weekly 
basis from task initiation until the installation is complete. Status shall include efforts for advance-
planning, material procurement, and installation progress.  
 
4.14 Provide the Program Manager with overall material, installation, and financial status report via 
e-mail commencing fourteen (14) days after award of Delivery Order and monthly thereafter, or 
more frequently as conditions warrant. Information shall be provided at the task/ship level and shall 
address estimated costs, funded amount, expended amount, and remaining balance. Cost reporting 
shall address Labor and ODCs in terms of cost and hours.  
 
4.15 Provide an informational packet describing the alteration, systems, and spaces impacted in 
support of the In-Brief for the installation in MS PowerPoint format.  
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4.16 Provide digital pictures of key events during the installation, as warranted, and of the completed 
installation. Digital pictures shall capture before/after configurations of key areas as well as any areas 
or events that would be enhanced by pictures.  
 
4.17 Provide all Condition Reports to the Program Manager within one (1) week of identifying the 
condition.  
4.18 Provide three (3) sets of red-line drawings (using SIDs, Paragraphs 3.2 through 3.5) at the 
completion of the installation to document the installed configuration. One (1) set shall be provided 
to the On-Site Installation Coordinator (OSIC) prior to departure to for delivery to the Ship; two (2) 
sets shall be provided to the Program Manager .  
 
4.19 Provide a “Lessons Learned” report to the Program Manager within fourteen (14) days after 
completion of each installation.  
 
4.20 Provide a DD-250 and Final Return Cost Report that identifies final costs of labor, material, 
travel and ODCs, including breakdown of ODC costs for each installation. Provide the Program 
Manager with a DD-250 and a final record of all Return Costs for each installation showing labor, 
material, ODC breakdown, and travel cost within thirty (30) days of completion of each installation.  
 
4.21 The contractor shall provide the necessary facilities, equipment, tools and trained trade 
personnel to support installation and testing of all the Navigation Upgrade installed systems and 
interface equipment.  
 
4.22 Contractor shall attend all on-site daily meetings between MSR, RMC, Ship’s Force and 
NSWCPD.  

 

5.0 DELIVERABLES/SCHEDULE  
5.1 Provide the Program Manager with a Delivery Order Status Report within (14) days of award of 
this Delivery Order and provide updates weekly thereafter. Provide details on overall material, 
installation, and financial status via e-mail. Information shall be provided at the task/ship level. 
Status shall include efforts for advance-planning, material procurement, and installation progress. 
(CDRL-A001)  
 
5.2 Provide the Program Manager with a Financial Status Report within (14) days of award of this 
Delivery Order and submit updates bi-weekly thereafter. Information shall be provided at the 
task/ship level and shall address estimated costs, funded amount, expended amount, and remaining 
balance. Cost reporting shall address Labor and ODCs in terms of cost and hours. Upon completion 
of the each installation, provide a DD-250 and Final Return Cost Report that identifies final costs of 
labor, material, travel and ODCs, including breakdown of ODC costs for each installation. (CDRL-
A002)  
 
5.3 Provide the Program Manager with a detailed Plan of Action and Milestones (POA&M) for each 
installation in Microsoft Project format in accordance with the requirements of Reference 3.12. The 
initial POA&M will be submitted within fourteen (14) days after award of this Delivery Order. 
Updated POA&Ms will be provided weekly for the duration of each installation. (CDRL-A003)  
 
5.4 Provide the Program Manager with the Quality Assurance Workbook a minimum of forty-five 
(45) days prior to the beginning of industrial work for each installation. (CDRL-A004)  
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5.5 Provide the Program Manager with Weekly Production Status Reports for the duration of each 
installation. Status report shall address progress, work completed, work planned, conditions found, 
and concerns. (CDRL-A007)  
 
5.6 Provide three (3) full sets of red-line drawings for the final installation upon completion of the 
alteration and prior to departure from the Ship as follows: two (2) sets to the Program Manager, and 
one (1) set to the Ship via the Government On-Site Installation Coordinator (OSIC). (CDRL-A008) 
 
5.7 Provide the Program Manager with a “Lessons Learned” report within fourteen (14) days of each 
alteration completion. (CDRL-A009)  
 
5.8 Provide the Program Manager with a material inventory status report and delivery schedule for 
the installation no later than fourteen (14) days after award of this Delivery Order. Updated material 
status reports shall be provided weekly until all material is received. (CDRL-A011)  
 
5.9 Provide the Program Manager with a Shipcheck Report within fourteen (14) days of completion 
of pre-installation Shipcheck for each installation. (CDRL-A013)  
 
5.10 Provide the Program Manager with the completed installation and check-out test reports, 
Sections 6 and 7 of the Quality Assurance Workbook. (CDRL-A014)  
 
5.11 Provide the Program Manager with technical reports as required in section 4.12 (Prefabrication 
Schedule). (CDRL-A015)  
 

6.0 SCHEDULE  
6.1 The installation preparation will commence immediately upon Delivery Order award. A 
shipcheck will be required and scheduled by the Program Manager for each ship. Shipchecks and 
installations will occur in Norfolk, VA and San Diego, CA. The installations will occur during CNO 
availabilities beginning in December 2016 and February 2017.  

 

7.0 GOVER�ME�T FUR�ISHED I�FORMATIO�/MATERIAL  
7.1 Ship-specific Ship Installation Drawings (SIDs) are referenced in Paragraphs 3.2 to 3.5 for one of 
the two installations. SIDs for the second installation will be provided when available. For the 
purpose of this quotation, assume the work will be identical for both installations.  
 
7.2 Ship Alteration Record (SAR) SHIPALT DDG   
 
7.3 Ship availability schedules.  

 

8.0 CO�TRACTOR FUR�ISHED MATERIAL  
8.1 The contractor will provide all materials required to complete the work tasked under this 
Delivery Order (DO). The contractor will procure all material required per the SIDs as identified in 
Paragraphs 3.2 to 3.5, including any items listed as  
 
Government Furnished Material (GFM).  
 

9.0 TRAVEL  

(b) (2)
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9.1 Travel from Norfolk, VA to San Diego, CA to support shipcheck.  
 
9.2 Travel from Norfolk, VA to San Diego, CA to support installation.  

 

 

10.0 CLASSIFIED MATERIAL  
10.1 None.  
 

11.0 PERIOD OF PERFORMA�CE  
11.1 Award through August 31, 2017.  

 

12.0 PLACES OF PERFORMA�CE  
12.1 Work under this DO will be performed in Norfolk, VA and San Diego, CA in both Navy and 
commercial facilities.  

 

13.0 OVERTIME  
13.1 Overtime is requested for the installation team in order to complete the installation within the 
periods of availability of the ship.  

 

14.0 CO�TRACTI�G OFFICER’S REPRESE�TATIVE (COR)  
14.1 The COR for this Delivery Order is Mr.  NSWCPD Code  Philadelphia, PA  

  

 

15.0 TECH�ICAL POI�T OF CO�TACT (TPOC)  
15.1 The TPOC for this Delivery Order is Ms.  NSWCPD Code , Philadelphia, 
PA   
 
15.2 The ATPOC for this Delivery Order is Ms. Anne DeMirjian, NSWCPD Code , Philadelphia, 
PA  

(b) (6) (b) 
(6)

(b) 
(6)

(b) 
(6)

(b) (6)
(b) (6)

(b) (6)

(b) (6)



N65540-15-D-0006 
0009 

Page 11 of 14 
 

 

Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0002  Destination  Government  Destination  Government  
0002AA  Destination  Government  Destination  Government  
0002AB  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
0004AA  Destination  Government  Destination  Government  
0004AB  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
0002  N/A  N/A  N/A  N/A  
          
0002AA  POP 01-SEP-2016 TO 

31-AUG-2017  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 
1601 LANGLEY AVE,  
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0002AB  POP 01-SEP-2016 TO 

31-AUG-2017  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

          
0004  N/A  N/A  N/A  N/A  
          
0004AA  POP 01-SEP-2016 TO 

31-AUG-2017  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 
1601 LANGLEY AVE,  
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0004AB  POP 01-SEP-2016 TO 

31-AUG-2017  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1761804 8U5N 251 V5P00 0 050120 2D 000000  
COST CODE: A00003563921  
AMOUNT:   
CIN 130058918800001:
CIN 130058918800002:

(b) (4)(b) (4)
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Section J - List of Documents, Exhibits and Other Attachments 
 
CDRLS 

CDRLS 

 

The following CDRLs will be uploaded in EDA: 

 

A001 – Delivery Order Status Report 

A002 – Financial Status Report 

A003 – Plan of Actions & Milestones (POA&M) 

A004 – Financial Status Report 

A007 – Weekly Production Status Reports 

A008 – Redline Drawings 

A009 – Lessons Learned Report 

A011 – Material Status Report 

A013 – Shipcheck Report 

A014 – Completed Installation Records & OQE 

A015 – Technical Reports 
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